STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 4
NUMBER OF BI DDERS 4
Bl D RANK

06/ 01/ 05
02-1C8604

Bl D

SUMMARY

I N SHASTA AND TEHAMA COUNTI ES AT
VARI QUS LOCATI ONS

02- SHA-5-16.1/17.3

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HML

609, 108. 50

657, 475.

944, 890.

1,122, 060.

00

00

00

DI GOUT AND THI N BLANKET

1,170, 000

852, 560. 00 AMOUNT UNDER

Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

243, 451. 50

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 02/ 05
CONTRACT CODE 'E '
14 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
40

PERCENT UNDER EST 28. 56

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TULLI'S INC

P O BOX 493416
REDDI NG CA 96049

RON HALE CONSTRUCTI ON | NC

P O BOX 795
SHASTA LAKE CA 96019

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049- 4519

BALDW N CONTRACTI NG COVPANY
I NC

1764 SKYWAY

CH CO CA 95928

FAX

FAX

FAX

FAX

530 241-5105
00295418
530 241-5570

530 275-7844
00753630
530 275-7846

530 246-4292
00769989
530 246-9940

530 891-6555
00091712
530 894-6220

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED



02-1C8604 Bl D245

02- SHA- 5- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 01/ 05 06/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE I TEM5 6 AND 10 THRU 12
ANDERSON CA
TERRY HANSEN ELECTRI C I TEMS 13 AND 14
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS

REDDI NG CA



02-1C8604 Bl D245

02- SHA- 5- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 01/ 05 06/ 02/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY A LI NE
ANDERSON CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TI TAN
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ITEMS 4, 6 AND 10 THRU 12 ( PORTI ON)

| TEMS 4, 13 AND 14 (PORTI ON)

| TEM 1 ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
ANDERSON CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANRAK CORPCRATI ON
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

APPLY A LINE I NC
5625 EASTSI DE ROAD
ANDERSON CA 96007

CONTI NUED ON NEXT PAGE

| TEM 8 ( PARTI AL)

I TEM5 6 AND 10 THRU 12



02-1C8604 Bl D245

02- SHA- 5- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 01/ 05 06/ 02/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 M KE BROMN ELECTRI C | TEM5 13 AND 14

561 A MERCANTI LE DRI VE
COTATI CA 94931-3040

STATEW DE SAFETY AND SI GNS | TEM 3
130 GROBRI C COURT
FAI RFI ELD CA 94533

TI TAN ITEM5 1 AND 5

999 M SSI ON DE ORO STE 105
REDDI NG CA 96003



02-1C8604 Bl D245

02- SHA- 5- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 01/ 05 06/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 200. 00 10, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 29, 000. 00 29, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00 5, 000. 00
6 (S) 150713 REMOVE PAVENMENT MARKI NG MR 14 140. 00 1, 960. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 470 26. 00 12, 220. 00
8 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 2, 040 206. 00 420, 240. 00
9 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1,720 50. 00 86, 000. 00
10 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 170 80. 00 13, 600. 00
11 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 22, 200 .33 7,326.00
( SPRAYABLE)
12 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,130 6. 25 7, 062. 50
13 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUMP SUM 7,500. 00 7,500. 00
14 (S) 861502 MODI FY S| GNAL LS LUMP SUM 7,500. 00 7,500. 00

TOTAL 609, 108. 50



02-1C8604 Bl D245
02- SHA- 5- 16 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 01/ 05 06/ 02/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 2, 000. 00 2000. 00 800. 00 800. 00
2 1, 000. 00 1000. 00 1, 000. 00 1000. 00 6, 520. 00 6520. 00
3 15, 000. 00 15000. 00 15, 000. 00 15000. 00 13, 495. 00 13495. 00
4 1, 500. 00 1500. 00 50, 000. 00 50000. 00 63, 517. 50 63517. 50
5 3, 000. 00 3000. 00 6, 000. 00 6000. 00 24,500. 00 24500. 00
6 145. 00 2030. 00 150. 00 2100. 00 140. 00 1960. 00
7 42.00 19740. 00 35. 00 16450. 00 54. 00 25380. 00
8 216. 00 440640. 00 335. 00 683400. 00 397. 50 810900. 00
9 75. 00 129000. 00 65. 00 111800. 00 76.75 132010. 00
10 85. 00 14450. 00 100. 00 17000. 00 80. 00 13600. 00
11 .35 7770. 00 .50 11100. 00 .33 7326. 00
12 6. 50 7345. 00 8. 00 9040. 00 6. 25 7062. 50
13 7,500. 00 7500. 00 10, 000. 00 10000. 00 10, 989. 00 10989. 00
14 7, 500. 00 7500. 00 10, 000. 00 10000. 00 4,000. 00 4000. 00
TOT 657, 475. 00 944, 890. 00 1,122, 060. 00




